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OFFUTT PROJECT NO:   SGBP 08-0011                  JUNE 2008 
TITLE:  REPAIR ELECTRICAL H-WING STRATCOM  
 

SECTION 1C 
 

ENVIRONMENTAL SPECIAL CONDITIONS 
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1.  HAZARDOUS MATERIALS AND MATERIAL SAFETY DATA SHEETS. 
 
1.1  Definitions: 

Priority chemical means a chemical identified by the interagency Environmental Leadership 
Workgroup or, alternatively, by an agency pursuant to Section 503 of Executive Order 13148 of 
April 21, 2000, Greening the Government through Leadership in Environmental Management. 

Toxic chemical means a chemical or chemical category in listed in 40 CFR 372.65. 
Hazardous material includes the following: 

 - Hazardous materials as defined by The Department of Transportation in 29 CFR 172, 

 - Hazardous substances, extremely hazardous substances, toxic chemicals and hazardous waste as 
defined by EPA in Title III of the Superfund Amendments and Reauthorization Act and the 
Resource Conservation and Recovery Act, in 40 CFR, and 

 - Hazardous Chemicals and Hazardous Substances as defined by the Occupational Safety and 
Health Administration (OSHA) in 29 CFR. 
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1.2  Executive Order 13148 requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-
11050) and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

 Federal Acquisition Regulation (FAR) 52.223-5 -- Pollution Prevention and Right-to-Know 
Information requires contractors to provide all information needed by the Federal facility to 
comply with the following: 

(1) The emergency planning reporting requirements of Section 302 of EPCRA. 

(2) The emergency notice requirements of Section 304 of EPCRA 

(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA 

(4) The emergency and hazardous chemical inventory forms of Section 312 of EPCRA 

(5) The toxic chemical release inventory of Section 313 of EPCRA, which includes the 
reduction and recycling information required by Section 6607 of PPA 

(6) The toxic chemical, priority chemical, and hazardous substance release and use 
reduction goals of Section 502 and 503 of Executive Order 13148. 

 
1.3  Offutt AFB has implemented an Environmental Management System (EMS) and every 
contract employee that will physically work on the installation under a contract that incorporates 
FAR 52.223-5 is required to take initial EMS awareness training.  When this clause applies, the 
Government will provide the contractor with a Power Point Training Presentation entitled:  Base 
EMS Awareness Level Training.  The Contractor shall ensure all employees, prior to their 
performance of any contract work on the installation under a contract containing the above noted 
clause, will read and acknowledge this training.  The employee’s acknowledgement is required 
to be in writing and must be provided to the Contracting Officer (CO) for inclusion in the 
contract file NLT 10 days following the effective date of the contract.  To accomplish this 
requirement, the contractor shall have all employees legibly print and sign their name to a dated 
training sign-in sheet that is entitled: Base EMS Awareness Level Training for 
_________________ (contractor shall insert project number, project name and contract 
number) and contains a statement basically the same as “I have reviewed and understand the 
above entitled training.” Any new or replacement employee shall review and acknowledge this 
training prior to commencing work on Offutt AFB and the proof of acknowledgement shall be 
forwarded to the CO no later than the end of the week said employee begins work.  This training 
is a one hour requirement.  Questions regarding the training should be addressed to: 
 
   Mr. Karl Morris 
   55 CES/CEV 
   106 Peacekeeper Dr. 
   Offutt AFB, NE 68113 
   Phone:  (402) 294-4087 
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   Email:  karl.morris@offutt.af.mil 
 
The Contractor shall comply with the Environmental Management System (EMS) Requirements 
(Paragraph 1.2, Section 1C of the Specifications); complete the report identified in the Contract 
Data Requirements List (CDRL) DD Form 1423-1) and forward the report as required in 
accordance with the distribution on the CDRL.   
 

1.4 Material Safety Data Sheets 

 Fifteen (15) working days prior to bringing hazardous materials onto Offutt AFB the contractor 
shall submit the Material Safety Data Sheets and usage information on all hazardous materials they 
(including all subcontractors) intend to use throughout the life of the contract.  The 55th CE’s 
Construction Management Element (55 CES/CECC) person assigned to that contract, or the 
contract’s Quality Assurance Evaluator (QAE), will review the information with the Environmental 
Flight (55 CES/CEV) and then provide the information to the HAZMART Warehouse for entry into 
EMIS.   In addition, contractors that use hazardous materials are required to complete Offutt’s 
hazardous waste training course (see Disposal of Regulated Waste, Paragraph 3, below) prior to 
bringing hazardous materials on base.   

 

 

1.5 Storage and Handling 
 
 All hazardous and non-hazardous materials shall be stored and handled in accordance with all 
OSHA and NFPA requirements.  In addition to those requirements, all storage and staging areas 
shall be provided with secondary containment and shall be located away from traffic areas and 
protected from any incursion into the area that could damage the containers or cause a spill.  
Secondary containment shall be provided to contain 110% of the volume of the largest container 
stored so as to contain any spills or leaks.  In addition, when outdoors all hazardous and non-
hazardous materials shall be covered to avoid contact with the elements and precipitation from 
entering the secondary containment structure. 
 
1.6 Hazardous Material Storage Plan 
 
 Prior to bringing any hazardous material on base, the contractor shall submit for CEV 
approval a hazardous material (to include hazardous waste (see Section 3.0)) storage plan stating 
how the contractor shall meet the above requirements.  Plan shall include method of storage 
handling, staging, and use of the materials 
 
 
 
1.7 Spill Reporting 
 
 Contractor shall immediately report all spills of hazardous materials to the Fire Department 
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and to CEV.  In addition, the contractor is responsible for meeting the reporting requirements of 
Nebraska Administrative Code Title 126 Chapter 18 Releases of Oil or Hazardous Substances.  
Copies of any reports made to the Nebraska Department of Environmental Quality or The 
National Response Center shall be provided to CEV within 24-hours.  Contractor is responsible 
for the clean up of all spilled material including restoration of the any areas contaminated by the 
spill including costs incurred by the government for any assistance or remedial action taken by 
the government on behalf of the contractor.  All clean up and restoration shall be done to the 
satisfaction of the government.  Handling and disposal of spill clean-up material shall be in 
accordance with Paragraph 3.  
 
2.  REPORT OF HAZARDOUS MATERIAL CONSUMED.  Upon completion of project, 
before 100 percent payment is made, all quantities of consumed hazardous material on this job 
will be submitted for CEV recordkeeping.  If the project is not complete by 1 January, all 
hazardous material used on this job before that date must be submitted by 1 February and again 
at the completion of the project before 100 percent payment is made.  Hazardous material is 
defined in Paragraph 1. 

3. DISPOSAL OF REGULATED WASTES 
 
Contractor shall comply with all federal, state, local, and Offutt AFB regulations and 
requirements concerning the proper handling, accumulation, and disposal of regulated wastes.  
These include, but are not limited to: 
 
Title 40 Code of Federal Regulations (CFR) Parts 260/280 (40 CFR 206-280)- 
Federal solid and hazardous waste regulations. 
Title 49 Code of Federal Regulations (CFR) Parts 171-173 (49 CFR 171-173)- 
Federal transportation regulations. 
Title 40 Code of Federal Regulations (CFR) Part 112  (40 CFR 112)- 
Spill Prevention Control and Countermeasure Plan 
State of Nebraska Administrative Code Title 128- 
State solid and hazardous waste regulations. 
City of Omaha Code Chapter 31- 
City of Omaha sewer standards 
Offutt AFB Hazardous Waste Management Plan- 
Summarizes the hazardous waste accumulation and storage requirements. 
 
3.1 Training 
 
 The contractor is responsible for ensuring all contract personnel that handle or are exposed to 
hazardous waste are trained in accordance with the above regulations/requirements.  The Offutt 
AFB Environmental Management Flight (55 CES/CEV telephone # (402) 294-4087) conducts 
training satisfying the above training requirements at no cost to the contractor.  The training is 
held on the first and third Mondays of each month, except on Federal Holidays, and lasts 
approximately one hour.  Contractor shall submit for CEV records certification of training.  At 
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the contractor’s option, one representative may attend the above class and then train the 
remaining contractor personnel.  If this option is chosen, the contractor will submit 
documentation for CEV records that all contractor personnel who handle hazardous waste have 
been trained.   
 
3.2 Accumulation, Storage, and Sampling Wastes 
 
 Items that can be considered regulated wastes include, but are not limited to, paints, thinners, 
solvents, adhesives, acids and caustics compounds, fuels and oils intended for disposal, lead acid 
batteries, fluorescent light tubes, etc.  The contractor shall be responsible for identifying, storing, 
and accumulating all regulated wastes generated during the course of the project.  Contractor is 
also responsible for sampling and analysis of all containers of wastes generated to obtain an 
accurate profile of any hazardous characteristics.  Sampling and analysis shall be conducted by 
an accredited laboratory at no additional cost to the government.  Based on that analysis, wastes 
shall be identified as hazardous, prohibited, or non-regulated wastes.   Storage of wastes shall be 
in accordance with Paragraph 1.4 and Offutt’s Hazardous Waste Management Plan. 
  
3.3 Containers and Containment 
 
 Contractor shall supply all containers which shall be new or refurbished and labeled as DOT 
approved.  Containers shall be compatible with the material/waste stored in them.  Secondary 
containment (meeting the requirements of paragraph 1) for all containers shall be provided and 
all additional storage and handling requirements called out in the Offutt hazardous waste training 
guide shall be followed.   
 
3.4 Disposal Procedures 
 
 For wastes identified as hazardous, the contractor shall submit a request for disposal and 
provide test results and waste characterization to 55 CES/CEV two weeks before disposal.  If 
hazardous waste is accumulated in quantities equal to or exceeding 55 gallons, or prior to 
completion of this Contract, the contractor shall deliver all hazardous waste for disposal within 
three days to either one of the 90-Day accumulation points or to the Offutt AFB Defense 
Reutilization and Marketing Office (DRMO).  If full waste characterization is not available, the 
contractor will store the waste at one of the 90-day accumulation points; when analysis is 
complete, the contractor will subsequently move the waste to DRMO.  All drum movements to 
any 90-day or to DRMO by the contractor will be at no additional cost to the government.  
Disposal cost for hazardous waste disposal shall be the responsibility of the government. 
 
 Prohibited wastes are liquids or liquids containing solids that are prohibited by Omaha code 
from being disposed of to the sanitary sewer.  Contractor shall submit test results for CEV to 
determine proper disposal. Contractor will be directed to deliver the container to either one of 
the 90-day accumulation points or to the Conforming Storage Facility on base at no additional 
charge to the government.  Disposal cost for prohibited waste disposal shall be the responsibility 
of the government. 
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 Special wastes are wastes that require prior approval from the landfill to be disposed of.  
These wastes (e.g. fuel contaminated soil) shall be disposed of at either the Douglas County or 
Butler County Landfills.  The contractor must submit a request for disposal along with all 
required testing analysis and receive approval of CEV for disposal of special wastes to either 
landfill.  Contractor is responsible for all costs associated with disposal of special wastes. 
Non-regulated wastes (e.g. C and D wastes) shall be disposed of at an NDEQ approved landfill.  
Contractor is responsible for all costs associated with the disposal of non-regulated wastes. 
 
4. SPILL PREVENTION CONTROL AND COUNTERMEASURES (SPCC) PLAN: 
 
4.1 Condition of Equipment 
 
 All contractor equipment (including containers and vehicles) shall be kept in good condition 
while on the base.  Any equipment found leaking or dripping any hazardous material (e.g. oil, 
fuel, etc.) shall be taken out of service immediately until repaired and all spilled material shall be 
cleaned up in accordance with the requirements called out under the Hazardous Material section. 
 
4.2 SPCC Plan 
 
 The contractor is responsible for handling, using, and storing all regulated petroleum oil 
(including fuel) on the facility in accordance with the requirements of 40 CFR 112 and Offutt’s 
Spill Prevention Control and Countermeasures Plan.  Prior to bringing any petroleum storage 
container on base the contractor shall submit certification for CEV approval that the owner of the 
container has in-place a SPCC plan in accordance with 40 CFR 112 and that the container is a 
part of that plan.    Contractor shall submit a Petroleum Container Storage Plan for CEV 
approval.  The plan shall include the following information: 
(a) Site plan with the location of containers, 
(b) Capacity of each container, 
(c) Contents of each container, 
(d) Containers must have secondary containment that will contain 110% of the capacity of the 
container.  If secondary containment is not available the container must be labeled with a 
certification that it has passed integrity testing performed in accordance with 40 CFR 112 within 
the past two years. 
(e) List (type and quantity) of spill control and clean-up materials in sufficient quantity to 
contain and cleanup the quantity of regulated petroleum products stored. 
(f) Certification the tanks meet all of the following requirements: 
 - The capacity of the tank shall not exceed 12,000 gal (45,420 L). 
 - All piping connections to the tank shall be made above the normal maximum liquid level. 
 - Means shall be provided to prevent the release of liquid from the tank by siphon flow. 

- Means shall be provided for determining the level of liquid in the tank. This means shall be 
accessible to the delivery operator. 
- Means shall be provided to prevent overfilling by sounding an alarm when the liquid level in 
the tank reaches 90 percent of capacity and by automatically stopping delivery of liquid to the 
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tank when the liquid level in the tank reaches 95 percent of capacity. In no case shall these 
provisions restrict or interfere with the proper functioning of the normal vent or the 
emergency vent. 

 
 
5.  WASTE WATER DISCHARGES. 
 
Any release of waste water onto the ground or into Waters of the State from Offutt’s sanitary 
sewer collection system shall be immediately reported to the contracting officer, the contract 
inspector, and CEV.  The report shall include the following information: 
 - Location of release, 
 - Time of release, 
 - Cause of release, 
 - Amount released, 
 - Corrective actions taken. 
 The contractor is responsible for the cost of all cleanup associated with any release.  A written 
report containing the same information as the verbal report shall be submitted for CEV records 
within 24-hours of the release. 
 
6.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) 
PERMITS FOR CONSTRUCTION ACTIVITIES. 
Construction activities (including other land-disturbing activities) that disturb one acre or more 
are regulated under the NPDES storm water program and require a NPDES Permit for Storm 
Water Discharges from a Construction Site.  This includes smaller sites that are part of a larger 
common plan of development that will or has the potential to disturb 1 acre or more of land over 
the duration of the contract.  The contractor is responsible for all material and labor costs 
associated with the required permit.  A copy of the standard permit for construction sites is 
available on the NDEQ web site. 
 

6.1 Permit Application 

 Operators of regulated construction sites are required to obtain permit coverage from the 
Nebraska Department of Environmental Quality (NDEQ) and to develop and implement a Storm 
Water Pollution Prevention Plan (SWPPP) in accordance with the permit.  A copy of the 
Construction Storm Water- Notice of Intent (CSW-NOI) submittal and the SWPPP required by 
NDEQ shall also be submitted for approval by 55 CES/CEV.  Upon approval from CEV and 
receipt of the CSW Permit issued by NDEQ a copy shall be submitted for CEV recordkeeping. 

6.2 Storm Water Pollution Prevention Plan (SWPPP) 

 In addition to the NPDES requirements to be included in the SWPPP, the following items 
shall also be addressed: 
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- Spill prevention and control for materials and wastes, 

- Construction debris and litter management, 

- Concrete waste management (including rinsing concrete from trucks), 

- Sanitary/septic waste management, 

- Liquid waste management. 

Prior to beginning construction the contractor shall have both a NDEQ CSW-NPDES Permit and 
approval of the SWPPP from CEV. 
 
6.3 Grading and Erosion Control 
 
 Temporary and permanent structural practices shall be installed in accordance with the City of 
Omaha Soil Erosion and Sediment Control Manual (copies available from the city of Omaha 
Public Works Department) and maintained in accordance with the issued NPDES permit 
requirements to eliminate sediment and other contaminants from leaving the construction site. 
Documentation of all inspections required by the permit shall be kept on site in accordance with 
the permit and copies of all documentation shall be submitted for CEV recordkeeping within two 
(2) days of the completion of the document.  Any deficiencies with the SWPPP discovered 
during the course of the project shall be corrected immediately. 
 
6.4 Construction Activities Less Than One Acre 
 
 Construction activities that disturb less than one acre require the submittal, for CEV approval, 
of a SWPPP (IAW NDEQ permit requirements) and the installation and maintenance of 
temporary and permanent structural practices (IAW the City of Omaha Soil Erosion and 
Sediment Control Manual) to eliminate sediment and other contaminants from leaving the 
construction site. Inspections of the control structures are required every month and after any 0.5 
inch or greater rain. 
 
 
7.  NPDES PERMIT FOR DEWATERING OPERATIONS 
 
All dewatering operations (including, but not limited to, pumping from an excavation, lowering 
the groundwater level via well points, hydrostatic testing, etc.) require dewatering permits issued 
by NDEQ.  The contractor is responsible for obtaining and meeting all the requirements of 
dewatering permits.  A copy of all NOI for the permit shall be submitted to CEV for review and 
approval.  No dewatering operation shall occur until a permit has been issued by NDEQ to the 
contractor and submitted to CEV for verification.  Copies of all reports, inspections, analytical 
testing, etc. required as part of the permit requirements shall be submitted to CEV within two (2) 
days of completion.  If any of these items are to be submitted to NDEQ, a copy of the submittal 
letter to NDEQ will accompany the CEV submittal.  For dewatering in areas with contaminated 
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groundwater, the contractor shall be responsible for weekly sampling and analysis for priority 
pollutants (VOCs and semi-VOCs, metals, etc.) in accordance with the permit requirements.  In 
addition, the contractor shall submit for CEV approval the method of disposal of the water.  
Generally, if analysis indicates the contamination in the water exceeds the permit limits, the 
contractor, with the approval of CEV, can discharge the water to the sanitary sewer.  If analysis 
indicates contamination levels below the permit limits, the contractor, upon CEV approval, can 
discharge the water to the storm sewer.  The contractor shall be responsible for all the material 
and labor cost associated with the requirements of the permit and discharging the water to either 
type of sewer based on the weekly analytical results.  The contractor is not responsible for any 
sewer fees for disposal of effluent from a dewatering operation to the sanitary sewer. 
 
8.  DELIVERY AND STORAGE OF MATERIAL.  The contractor shall use only established 
roadways, entrances, and exits as prescribed by the Government Construction Representative.  
Materials and equipment shall be stored only in designated areas, and shall be transported 
directly to and from the construction site under strict regulations as prescribed by the 
Government Construction Representative.  Materials quantity receipt shall be given to the 
Government Construction Representative upon delivery of materials to job site. 
 
9. AIR PROGRAM REQUIREMENTS 
 
The following air emission units, when involved as part of a construction project, require 
issuance of a construction permit (in accordance with NDEQ Title 129, Chapter 17, Section 001) 
prior to beginning construction work associated with the emission unit.  The permit application 
will be completed by 55 CES/CEVC after being notified by the contractor of this 
need/requirement.  The contractor must allow approximately 90 days between the start of the 
permit application and issuance of the permit:  
 
• Specs for a generator (emergency or permanent) with an engine power greater than 220 KW 
• Incinerator installation 
• Installation/modifications to bulk storage tanks 
• Construction/modifications to the fire training simulator 
• Construction of a single boiler greater than 10 million BTU/hr 
• Construction of a paint booth or modifications to an existing booth 
 
Any questions concerning the need for an air construction permit can be directed to 55 
CES/CEVC, 294-4087. 
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10. NONHAZARDOUS SOLID WASTE DIVERSIONS.   
 
In keeping with the Air Force solid waste diversion rate goal, the contractor will divert at least 
40% of the construction and demolition debris generated during the project.  The waste may be 
reused, recycled, sent to a waste-to-energy incinerator, or managed in another approved manner 
that keeps it from going to a landfill.  Some items that can be recycled or reused are scrap metal, 
cardboard, concrete, wood, and asphalt.   The contractor will track and report the amount of 
construction and demolition debris disposed in a landfill, recycled, or sent to a waste-to-energy 
incinerator each quarter.  The attached form will be completed and submitted to Construction 
Management no later than the first working day after the end of each quarter (31 Dec, 30 Apr, 30 
Jun, 30 Sept).   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NON-HAZARDOUS SOLID WASTE DIVERSION 
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Contact information 
Name  
Phone  
Date  
Fiscal Year Quarter  
     Q1 =October 1 - December 31 
     Q2 = January 1 - March 31 
     Q3= April 1 - June 31 
     Q4 = July 1 - September 30 

 

Organization (e.g. MILCON, SABER, 
140th ANG, other) 

 

Project Name(s) (e.g. construction of Wing 
Headquarters) 

 

Construction and demolition related solid waste disposal data 
 (Do not include base-wide routine solid waste picked up by BFI) 

Total solid waste disposed (tons)  
Total cost for solid waste disposal   

Construction and demolition related recycling data   
 (Do not include base-wide, routine recycling such as aluminum cans and paper.) 

Total recycled (tons)  
Total cost for recycling  
Total revenue for recycling     
Materials recycled (provide tons, cost, and 
revenue for each) 

 

     Asphalt   
     Concrete   
     Wood scrap   
     Metal   
     Soil   
Other recycling (Do not include base-wide, 
routine recycling such as aluminum cans 
and paper.) Describe and provide tons. 

 

Items reused that would otherwise be 
disposed. Please describe and provide tons. 

 

Pollution prevention accomplishments 
(Describe all efforts that reduced waste or 
saved resources) 

 

Green purchasing accomplishments 
(Describe energy efficient, environmentally 
friendly, bio-based, and recycled products 
used and/or purchased.) 
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11.  ARCHEOLOGICAL DISCOVERIES.  If archeological resources are encountered during 
construction, the Contractor will immediately cease operations and report their findings to the 
Government Construction Representative.  Procedures are outlined in Air Force Instruction 32-
7065 (Cultural Resources Management), Paragraph 2.8, and will then be followed in final 
disposition of these items. 
 
12.  TESTING.  All material/waste sampling and testing as required in the specifications or as 
required by the Government Construction Representative and retest required due to failure of 
original test shall be performed by a laboratory or laboratories employed by the contractor at no 
additional cost to the Government in accordance with EPA Test Methods SW-846.   
 
13.  DUST CONTROL.  Control of dust during construction, demolition activities, debris 
removal and any other activities required as a part of the work under this contract must be 
thorough and complete.  For outside construction:  dust/particulate matter associated with the 
construction process is not to become airborne in such quantities and concentrations that it 
remains visible in the ambient air beyond the boundaries of the construction site.  Dust control 
shall be addressed in the Storm Water Pollution Prevention Plan (SWPPP) as required by 
NPDES subsection below. 
 
14.  CLEAN UP.  Clean up of all items shall be accomplished by the end of each day.  The 
contractor will also be responsible for cleaning mud, rock, and debris deposited by the 
contractor’s, sub-contractor’s, or supplier's vehicles from all roads in the construction areas used 
by these vehicles. 
 
 

- -  END OF SECTION  - - 
 


